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WASHINGTON/JEFFERSON DRAINAGE PROJECT 2005

1. I'he addendum shall be considered to be part of the above referenced project and shall be
included in the Contractor bid submitted to the City as described in [tem 060
*Advertisement for Bid” of the original contract documents.

2, The Proposed 42 RCP on Sheet 7, Stations 16+00 o 19469 will be slightly realigned to
the south to avoid existing sanitary sewer main. There is an existing 127 cast iron storm
drainage pipe and two brick storm sewer manholes in the same alignment as the Proposed
427 pipe, this existing undersized storm pipe and storm manholes are to be abandoned
and disposed of by the contractor and payment 1s subsidiary (station 17+358 to 19+69, and
station 19409 to 23400; manholes at 17+58 & 19+69).

3. There 1s an existing grate inlet and 2-12" cast iron storm sewer pipes on Sheet § at
approximately Station 26+70 north, this was not shown by the design engineer, however,
the 2-127 cast iron storm sewer pipes need to be connected to the proposed 547 RCP, the
connection can be directly into the pipe with about a cubic yard of concrete and payment
is subsidiary.

4. The existing 3'x2’ concrete box on Sheet 8 (from station 24+92 o 25467) shall be
removed and disposed of by the contractor and capped at station 25467; payment is
subsidiary.

5. Ihe Proposed 54”7 RCP on sheets 9 & 10 from station 29444 to 32+28 will likely be

realigned 10 feet to the north of that street (between the water and sewer lines) to avoid
contlicts with the sewer manhole and underground telephone bank located at MH-A20.
The existing sanitary sewer is incorrectly drawn on these plans and is actually closer to
the underground telephone.

0. The proposed realignments of the storm sewer main in (2) and (5) above will be finalized
some time after bids have been opened but before a Notice to Proceed has been issued
and results m no changes to the bidding quantities.

7. No soil borings or test holes were dug at the pre-bid meeting, however, when the 48"
RCP was installed in 2004 (12 feet to flow line) under Highway 27 (station 24+05 to
24+92) river gravel and base material was encountered. Rock excavation as defined in
the specifications of this contract 1s not anticipated, however, if encountered payment will
be subsidrary.

Please be aware that when completing the contract form (Item 070), that section 10, “"Addenda”
showld be signed und dated.



